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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

     STATE/FEDERAL AID NO: 24-125-01        CONTRACT TIME :  182  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : 24-125-01

     REHOBOTH BEACH ENTRANCE IMPROVEMENTS

     THIS PROJECT WILL CONSTRUCT MINOR WIDENING, SIDEWALKS, AND A

     TRAFFIC SIGNAL AT THE INTERSECTION OF SR 1A (REHOBOTH

     AVENUE) AND CHURCH STREET IN REHOBOTH, DE.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 12/02/08 to vendor A-DEL CONSTRUCTION CO INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     1,569,147.72     97.2230% 100.0000%

   1    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $     1,613,968.09    100.0000% 102.8564%

   2    GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901                      $     1,753,051.45    108.6175% 111.7200%

   3    DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620                         $     1,783,844.73    110.5254% 113.6824%

   4    DIXIE CONST CO INC, 260 HOPEWELL ROAD, CHURCHVILLE, MD, 21028                    $     1,889,242.13    117.0557% 120.3993%

   5    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     1,930,651.82    119.6214% 123.0382%

   6    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     1,930,923.64    119.6383% 123.0556%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HOT-MIX MILL & OVERLAY, SIDEWALKS, NEW SIGNAL CONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    9500.00000        9500.00|   19400.00000       19400.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1854.000  CY   |      18.03887       33444.06|      18.75000       34762.50|      15.95000       29571.30

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                1093.000  CY   |      14.77945       16153.94|       3.75000        4098.75|      12.65000       13826.45

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  86.000  CY   |      29.74871        2558.39|      30.00000        2580.00|      21.00000        1806.00

  BORROW, TYPE A                          |                             |                             |

0050 209002                  16.000  CY   |      30.68454         490.95|      35.00000         560.00|      32.42000         518.72

  BORROW, TYPE B                          |                             |                             |

0060 210000                 961.000  CY   |      16.16731       15536.78|       8.75000        8408.75|      20.18000       19392.98

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   17500.00000       17500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 212000                 100.000  CY   |      21.00251        2100.25|      28.12500        2812.50|      21.10000        2110.00

  UNDERCUT EXCAVATION                     |                             |                             |

0090 250000                 100.000  CY   |      22.10945        2210.95|      10.00000        1000.00|      13.80000        1380.00

  SEDIMENT REMOVAL                        |                             |                             |

0100 251501                1800.000  LF   |       2.07038        3726.68|       2.25000        4050.00|       2.56000        4608.00

  SILT FENCE                              |                             |                             |

0110 252000                  25.000  EACH |     207.90793        5197.70|     230.00000        5750.00|     237.00000        5925.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0120 252002                   7.000  EACH |     154.81877        1083.73|     230.00000        1610.00|     219.00000        1533.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0130 268000                  55.000  TON  |      54.45950        2995.27|      35.00000        1925.00|      44.12000        2426.60

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0140 302007                 803.000  CY   |      41.84203       33599.15|      60.00000       48180.00|      56.70000       45530.10

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0150 302008                  39.000  CY   |      57.42850        2239.71|      70.00000        2730.00|      78.30000        3053.70

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0160 304503              154627.000  LB   |       0.07119       11007.90|       0.07000       10823.89|       0.10000       15462.70

  PORTLAND CEMENT                         |                             |                             |

0170 304504                2577.000  SY   |       5.50000       14173.50|      26.75000       68934.75|      15.22000       39221.94

  CEMENT STABILIZED FULL-DEPTH RECLAMATIO |                             |                             |

0180 401657                1568.000  TON  |      81.83033      128309.96|      90.00000      141120.00|      88.92000      139426.56

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0190 401660                 559.000  TON  |      65.35476       36533.31|      95.25000       53244.75|      88.80000       49639.20

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0200 401663                 214.000  TON  |      70.69663       15129.08|      94.25000       20169.50|      78.96000       16897.44

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401665                  39.000  TON  |     111.55126        4350.50|     128.00000        4992.00|      94.88000        3700.32

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401667                 301.000  TON  |      67.86577       20427.60|     125.00000       37625.00|      92.82000       27938.82

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0230 401701                2225.000  SF   |      20.99361       46710.78|      19.50000       43387.50|      15.40000       34265.00

  PATTERNED SYNTHETIC ASPHALT SYSTEM      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 402000                 115.000  TON  |      90.68351       10428.60|     105.00000       12075.00|     102.00000       11730.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0250 612021                 440.000  LF   |      32.90072       14476.32|      49.95000       21978.00|      39.50000       17380.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0260 612022                 148.000  LF   |      48.85274        7230.21|      50.00000        7400.00|      41.40000        6127.20

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0270 612023                 783.000  LF   |      53.94493       42238.88|      53.00000       41499.00|      68.85000       53909.55

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0280 612032                 562.000  LF   |      49.64145       27898.49|      53.50000       30067.00|      41.70000       23435.40

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0290 612033                  92.000  LF   |      65.00000        5980.00|      61.00000        5612.00|      51.30000        4719.60

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0300 612216                 110.000  LF   |      79.03392        8693.73|      75.00000        8250.00|      69.80000        7678.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0310 612529                1533.000  LF   |       3.02936        4644.01|       2.75000        4215.75|       1.56000        2391.48

  PIPE VIDEO INSPECTION                   |                             |                             |

0320 614502                  70.000  LF   |      95.00000        6650.00|      47.00000        3290.00|      53.55000        3748.50

  DUCTILE IRON PIPE, 8"                   |                             |                             |

0330 614507                   5.000  EACH |     250.00000        1250.00|    1750.00000        8750.00|     791.00000        3955.00

  RELOCATING WATER METER                  |                             |                             |

0340 614508                          LUMP |   60000.00000       60000.00|   30245.00000       30245.00|   35744.00000       35744.00

  WATERMAIN AND ACCESSORIES               |                             |                             |

0350 701010                 110.000  LF   |      31.55934        3471.53|      18.00000        1980.00|      22.40000        2464.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0360 701011                 265.000  LF   |      25.62680        6791.10|      19.00000        5035.00|      21.80000        5777.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0370 701022                1474.000  LF   |      20.77232       30618.40|      16.50000       24321.00|      16.08000       23701.92

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0380 701028                 646.000  LF   |      16.00000       10336.00|      15.00000        9690.00|      17.28000       11162.88

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |

0390 705001                6322.000  SF   |       5.40637       34179.07|       5.00000       31610.00|       5.92000       37426.24

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0400 705002                1963.000  SF   |       6.23420       12237.73|       8.50000       16685.50|       6.85000       13446.55

  P.C.C. SIDEWALK, 6"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 705519                 180.000  SF   |      14.00000        2520.00|       9.00000        1620.00|      16.84000        3031.20

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |

  SIDEWALK, 6"                            |                             |                             |

0420 705520                 155.000  SF   |      33.80275        5239.43|      32.00000        4960.00|      26.25000        4068.75

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0430 708051                   4.000  EACH |    2417.83045        9671.32|    2575.00000       10300.00|    2590.00000       10360.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0440 708052                   3.000  EACH |    2700.56250        8101.69|    3015.00000        9045.00|    3105.00000        9315.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0450 708053                  10.000  EACH |    3081.74580       30817.46|    3345.00000       33450.00|    3500.00000       35000.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0460 708057                   4.000  EACH |    3965.21127       15860.85|    4020.00000       16080.00|    4125.00000       16500.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0470 708058                   4.000  EACH |    4619.32924       18477.32|    4435.00000       17740.00|    4401.00000       17604.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0480 708111                   1.000  EACH |    2801.88196        2801.88|    2585.00000        2585.00|    3311.00000        3311.00

  MANHOLE, 48" X 30"                      |                             |                             |

0490 708112                   1.000  EACH |    3124.00000        3124.00|    2710.00000        2710.00|    3150.00000        3150.00

  MANHOLE, 48" X 48"                      |                             |                             |

0500 708500                   7.000  EACH |     244.24858        1709.74|     211.00000        1477.00|     271.00000        1897.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0510 708504                   7.000  EACH |     271.55551        1900.89|     267.00000        1869.00|     438.00000        3066.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0520 710001                   7.000  EACH |    1045.85106        7320.96|    1185.00000        8295.00|    1064.00000        7448.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0530 710002                   1.000  EACH |     990.73678         990.74|     850.00000         850.00|     876.00000         876.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0540 710506                   6.000  EACH |     725.87805        4355.27|     850.00000        5100.00|     888.00000        5328.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0550 710507                   6.000  EACH |     350.00000        2100.00|     850.00000        5100.00|     427.00000        2562.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0560 715001                2086.000  LF   |      12.20945       25468.91|      13.75000       28682.50|      16.96000       35378.56

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0570 720506                 100.000  LF   |       5.15828         515.83|       7.50000         750.00|      27.78000        2778.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 720527               18200.000  EADY |       0.27572        5018.10|       0.20000        3640.00|       0.16000        2912.00

  PLASTIC DRUMS                           |                             |                             |

0590 720552                  15.000  EACH |      19.99285         299.89|      20.00000         300.00|      16.48000         247.20

  REFLECTOR PANELS                        |                             |                             |

0600 720567                 440.000  LF   |      14.27400        6280.56|      35.00000       15400.00|      34.20000       15048.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0610 727500                   4.000  EACH |     165.71112         662.84|     365.00000        1460.00|     177.00000         708.00

  MONUMENTS                               |                             |                             |

0620 727506                  21.000  LF   |      25.00000         525.00|      30.00000         630.00|      29.94000         628.74

  RELOCATING FENCE                        |                             |                             |

0630 727520                 500.000  LF   |       2.57097        1285.49|       1.35000         675.00|       5.18000        2590.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0640 732002                2000.000  SY   |       7.13616       14272.32|       7.00000       14000.00|       7.05000       14100.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0650 732507                  11.000  CY   |     500.00000        5500.00|     120.00000        1320.00|     152.00000        1672.00

  STRUCTURAL SOIL                         |                             |                             |

0660 734013                2000.000  SY   |       0.67634        1352.68|       0.36000         720.00|       1.19000        2380.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0670 735006                1000.000  SY   |       0.60987         609.87|       0.75000         750.00|       1.05000        1050.00

  MULCHING, STRAW                         |                             |                             |

0680 735534                1000.000  SY   |       1.87716        1877.16|       1.35000        1350.00|       0.53000         530.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0690 737002                   7.000  SY   |       6.27989          43.96|       7.00000          49.00|      21.00000         147.00

  MULCHING, PLANTS                        |                             |                             |

0700 737523                          LUMP |    1570.00000        1570.00|    1730.00000        1730.00|    1260.00000        1260.00

  PLANTING                                |                             |                             |

0710 742502                3900.000  HOUR |      32.85000      128115.00|      32.85000      128115.00|      32.85000      128115.00

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0720 742516                1300.000  HOUR |      47.63000       61919.00|      47.63000       61919.00|      47.63000       61919.00

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0730 743504                  23.000  EACH |     146.91548        3379.06|     200.00000        4600.00|     124.00000        2852.00

  WARNING SIGNS                           |                             |                             |

0740 743506                 150.000  EADY |       1.52431         228.65|       0.90000         135.00|       2.58000         387.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0750 743512                 450.000  EADY |     142.95622       64330.30|      60.00000       27000.00|     110.00000       49500.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/03/08

                                                                                                                   PAGE : 007 -6

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0760 743514                 125.000  EADY |      70.73627        8842.03|      25.00000        3125.00|      66.00000        8250.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0770 743525                1900.000  EADY |       2.97240        5647.56|       5.00000        9500.00|       3.10000        5890.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0780 744505                   1.000  EACH |     416.98266         416.98|     260.50000         260.50|     258.00000         258.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0790 744506                   2.000  EACH |    2144.23585        4288.47|    2365.00000        4730.00|    2337.00000        4674.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0800 744520                  11.000  EACH |     757.35455        8330.90|     515.50000        5670.50|     509.25000        5601.75

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0810 744523                   4.000  EACH |    1172.23232        4688.93|    1215.00000        4860.00|    1197.00000        4788.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0820 745521                1823.000  LF   |       4.28527        7812.05|       4.65000        8476.95|       4.57000        8331.11

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0830 745524                 139.000  LF   |       5.50000         764.50|       3.75000         521.25|       3.68000         511.52

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0840 745527                1326.000  LF   |      10.03487       13306.24|      12.05000       15978.30|      11.87000       15739.62

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0850 745528                 131.000  LF   |       9.36960        1227.42|       7.00000         917.00|       6.72000         880.32

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0860 745542                2457.000  LF   |      28.39621       69769.49|      19.15000       47051.55|      18.90000       46437.30

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0870 745543                 194.000  LF   |      50.13152        9725.51|      33.75000        6547.50|      33.34000        6467.96

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0880 745544                 393.000  LF   |       7.95377        3125.83|       5.00000        1965.00|       4.94000        1941.42

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0890 745545                  40.000  LF   |       4.15000         166.00|       3.75000         150.00|       3.68000         147.20

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0900 745547                 201.000  LF   |       3.34620         672.59|       2.15000         432.15|       2.10000         422.10

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0910 745548                 134.000  LF   |      13.36607        1791.05|      15.00000        2010.00|       9.45000        1266.30

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0920 746591                 130.000  EADY |      56.89691        7396.60|      45.00000        5850.00|      92.00000       11960.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0930 746614                 375.000  CF   |      30.00000       11250.00|      30.00000       11250.00|      31.50000       11812.50

  POLE BASE EXTENSION                     |                             |                             |

0940 746774                1490.000  LF   |       9.50771       14166.49|       9.85000       14676.50|       9.71000       14467.90

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0950 746847                   3.000  EACH |    2333.96263        7001.89|    2155.00000        6465.00|    2127.00000        6381.00

  POLE BASE, TYPE 3                       |                             |                             |

0960 746850                   4.000  EACH |     733.42595        2933.70|     720.00000        2880.00|     709.00000        2836.00

  POLE BASE, TYPE 4                       |                             |                             |

0970 746852                   2.000  EACH |     968.45395        1936.91|    1035.00000        2070.00|    1024.00000        2048.00

  POLE BASE, TYPE 6                       |                             |                             |

0980 747506                   1.000  EACH |     900.71429         900.71|    1290.00000        1290.00|    1276.00000        1276.00

  CABINET BASE                            |                             |                             |

0990 748014                  61.000  LF   |       0.91625          55.89|       0.80000          48.80|       0.79000          48.19

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 4"                 |                             |                             |

1000 748015                 830.000  SF   |       5.13871        4265.13|      10.00000        8300.00|       8.35000        6930.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1010 748019               23100.000  LF   |       0.26120        6033.72|       0.17000        3927.00|       0.18000        4158.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1020 748026                 400.000  SF   |       1.04072         416.29|       3.00000        1200.00|       1.58000         632.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1030 748027                 605.000  LF   |       2.83490        1715.11|       1.75000        1058.75|       1.73000        1046.65

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1040 748506               11025.000  LF   |       0.81695        9006.87|       0.50000        5512.50|       0.48000        5292.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1050 748530                9280.000  SF   |       1.58986       14753.90|       1.90000       17632.00|       1.89000       17539.20

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1060 750000                   3.000  EACH |     326.48976         979.47|     250.00000         750.00|     283.00000         849.00

  ADJUST WATER VALVE BOXES                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1070 751000                   1.000  EACH |    1000.00000        1000.00|     750.00000         750.00|    2172.00000        2172.00

  ADJUST FIRE HYDRANTS                    |                             |                             |

1080 752000                   1.000  EACH |    2500.00000        2500.00|    2025.00000        2025.00|    3967.00000        3967.00

  RELOCATE FIRE HYDRANTS                  |                             |                             |

1090 758000                 291.000  SY   |      20.28405        5902.66|      14.00000        4074.00|      21.84000        6355.44

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1100 759004                   8.000  EAMO |    2179.54545       17436.36|    3500.00000       28000.00|    2978.00000       23824.00

  FIELD OFFICE, TYPE I                    |                             |                             |

1110 760507               21310.000  SYIN |       0.94345       20104.92|       0.26000        5540.60|       0.23000        4901.30

  PROFILE MILLING, HOT-MIX                |                             |                             |

1120 762001                5545.000  LF   |       1.47141        8158.97|       1.35000        7485.75|       1.84000       10202.80

  SAW CUTTING, HOT MIX                    |                             |                             |

1130 762002                  91.000  LF   |       7.84859         714.22|       5.35000         486.85|       5.28000         480.48

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1140 763000                          LUMP |   45000.00000       45000.00|   35300.00000       35300.00|   98000.00000       98000.00

  INITIAL EXPENSE                         |                             |                             |

1150 763500                          LUMP |   45000.00000       45000.00|   40000.00000       40000.00|   67200.00000       67200.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1160 763501                          LUMP |   15000.00000       15000.00|   48000.00000       48000.00|   78717.29000       78717.29

  CONSTRUCTION ENGINEERING                |                             |                             |

1170 763505                 400.000  HOUR |      75.00000       30000.00|      75.00000       30000.00|      75.00000       30000.00

  TRAFFIC OFFICERS                        |                             |                             |

1180 763508                          LUMP |    5000.00000        5000.00|    5825.00000        5825.00|    6125.00000        6125.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1190 763509                   6.000  EAMO |     265.32215        1591.93|    1000.00000        6000.00|     762.00000        4572.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1200 763597                  80.000  HOUR |     125.00000       10000.00|     125.00000       10000.00|     125.00000       10000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     1,569,147.72|           $     1,613,968.09|           $     1,753,051.45

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,569,147.72|           $     1,613,968.09|           $     1,753,051.45

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |DIXIE CONST CO INC           |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HOT-MIX MILL & OVERLAY, SIDEWALKS, NEW SIGNAL CONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|   10800.00000       10800.00|   75000.00000       75000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1854.000  CY   |       3.00000        5562.00|      30.00000       55620.00|      23.27000       43142.58

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                1093.000  CY   |       3.00000        3279.00|      22.10000       24155.30|       9.83000       10744.19

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  86.000  CY   |      40.00000        3440.00|      13.00000        1118.00|      60.84000        5232.24

  BORROW, TYPE A                          |                             |                             |

0050 209002                  16.000  CY   |      40.00000         640.00|      20.00000         320.00|      63.00000        1008.00

  BORROW, TYPE B                          |                             |                             |

0060 210000                 961.000  CY   |      15.00000       14415.00|      20.00000       19220.00|      20.75000       19940.75

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |    8500.00000        8500.00|   14700.00000       14700.00|   11130.00000       11130.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 212000                 100.000  CY   |       4.50000         450.00|      39.00000        3900.00|      27.42000        2742.00

  UNDERCUT EXCAVATION                     |                             |                             |

0090 250000                 100.000  CY   |      25.00000        2500.00|      36.50000        3650.00|      14.46000        1446.00

  SEDIMENT REMOVAL                        |                             |                             |

0100 251501                1800.000  LF   |       2.50000        4500.00|       1.20000        2160.00|       2.59000        4662.00

  SILT FENCE                              |                             |                             |

0110 252000                  25.000  EACH |     150.00000        3750.00|     152.00000        3800.00|     159.75000        3993.75

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0120 252002                   7.000  EACH |     100.00000         700.00|     235.00000        1645.00|     171.60000        1201.20

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0130 268000                  55.000  TON  |      20.00000        1100.00|      40.30000        2216.50|      37.67000        2071.85

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0140 302007                 803.000  CY   |      57.00000       45771.00|      75.30000       60465.90|      78.35000       62915.05

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0150 302008                  39.000  CY   |     100.00000        3900.00|     103.00000        4017.00|      97.85000        3816.15

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0160 304503              154627.000  LB   |       0.09000       13916.43|       0.09000       13916.43|       0.07000       10823.89

  PORTLAND CEMENT                         |                             |                             |

0170 304504                2577.000  SY   |      14.25000       36722.25|       5.30000       13658.10|      25.42000       65507.34

  CEMENT STABILIZED FULL-DEPTH RECLAMATIO |                             |                             |
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     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |DIXIE CONST CO INC           |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401657                1568.000  TON  |     110.00000      172480.00|     115.00000      180320.00|     116.33000      182405.44

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0190 401660                 559.000  TON  |     125.00000       69875.00|     115.00000       64285.00|     115.78000       64721.02

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0200 401663                 214.000  TON  |     150.00000       32100.00|     127.00000       27178.00|     102.63000       21962.82

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401665                  39.000  TON  |     200.00000        7800.00|     141.00000        5499.00|     326.53000       12734.67

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401667                 301.000  TON  |     100.00000       30100.00|     132.00000       39732.00|     148.60000       44728.60

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0230 401701                2225.000  SF   |      15.60000       34710.00|      15.80000       35155.00|      16.03000       35666.75

  PATTERNED SYNTHETIC ASPHALT SYSTEM      |                             |                             |

0240 402000                 115.000  TON  |     200.00000       23000.00|     166.00000       19090.00|     159.59000       18352.85

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0250 612021                 440.000  LF   |      67.50000       29700.00|      63.00000       27720.00|      66.83000       29405.20

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0260 612022                 148.000  LF   |      50.00000        7400.00|      69.00000       10212.00|      80.02000       11842.96

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0270 612023                 783.000  LF   |     120.00000       93960.00|      87.80000       68747.40|      77.54000       60713.82

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0280 612032                 562.000  LF   |     102.00000       57324.00|      80.20000       45072.40|      70.18000       39441.16

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0290 612033                  92.000  LF   |     102.00000        9384.00|      75.60000        6955.20|      97.51000        8970.92

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0300 612216                 110.000  LF   |     174.00000       19140.00|      96.20000       10582.00|      83.62000        9198.20

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0310 612529                1533.000  LF   |       3.00000        4599.00|       1.45000        2222.85|       1.44000        2207.52

  PIPE VIDEO INSPECTION                   |                             |                             |

0320 614502                  70.000  LF   |      72.30000        5061.00|      99.10000        6937.00|      95.62000        6693.40

  DUCTILE IRON PIPE, 8"                   |                             |                             |
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     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |DIXIE CONST CO INC           |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 614507                   5.000  EACH |    1800.00000        9000.00|     782.00000        3910.00|    1827.77000        9138.85

  RELOCATING WATER METER                  |                             |                             |

0340 614508                          LUMP |   41500.00000       41500.00|   38897.00000       38897.00|   56230.00000       56230.00

  WATERMAIN AND ACCESSORIES               |                             |                             |

0350 701010                 110.000  LF   |      21.00000        2310.00|      25.80000        2838.00|      24.84000        2732.40

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0360 701011                 265.000  LF   |      21.00000        5565.00|      25.90000        6863.50|      19.94000        5284.10

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0370 701022                1474.000  LF   |      16.00000       23584.00|      20.30000       29922.20|      15.67000       23097.58

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0380 701028                 646.000  LF   |      17.00000       10982.00|      21.50000       13889.00|      15.68000       10129.28

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |

0390 705001                6322.000  SF   |       6.00000       37932.00|       6.25000       39512.50|       5.03000       31799.66

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0400 705002                1963.000  SF   |       7.00000       13741.00|       7.20000       14133.60|       6.12000       12013.56

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0410 705519                 180.000  SF   |      16.00000        2880.00|      16.60000        2988.00|      19.22000        3459.60

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |

  SIDEWALK, 6"                            |                             |                             |

0420 705520                 155.000  SF   |      28.00000        4340.00|      27.70000        4293.50|      28.43000        4406.65

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0430 708051                   4.000  EACH |    1800.00000        7200.00|    2960.00000       11840.00|    2022.49000        8089.96

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0440 708052                   3.000  EACH |    2150.00000        6450.00|    3240.00000        9720.00|    2378.08000        7134.24

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0450 708053                  10.000  EACH |    2600.00000       26000.00|    3580.00000       35800.00|    2674.40000       26744.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0460 708057                   4.000  EACH |    2800.00000       11200.00|    4480.00000       17920.00|    2911.46000       11645.84

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0470 708058                   4.000  EACH |    3200.00000       12800.00|    4780.00000       19120.00|    3706.10000       14824.40

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0480 708111                   1.000  EACH |    1900.00000        1900.00|    2770.00000        2770.00|    2944.84000        2944.84

  MANHOLE, 48" X 30"                      |                             |                             |

0490 708112                   1.000  EACH |    2100.00000        2100.00|    2800.00000        2800.00|    4196.90000        4196.90

  MANHOLE, 48" X 48"                      |                             |                             |
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     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX
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====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |DIXIE CONST CO INC           |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0500 708500                   7.000  EACH |     170.00000        1190.00|     191.00000        1337.00|     478.54000        3349.78

  REPLACING CATCH BASIN GRATES            |                             |                             |

0510 708504                   7.000  EACH |     150.00000        1050.00|     174.00000        1218.00|     740.28000        5181.96

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0520 710001                   7.000  EACH |     800.00000        5600.00|     387.00000        2709.00|     832.01000        5824.07

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0530 710002                   1.000  EACH |     550.00000         550.00|     460.00000         460.00|     832.01000         832.01

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0540 710506                   6.000  EACH |     550.00000        3300.00|     803.00000        4818.00|     959.43000        5756.58

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0550 710507                   6.000  EACH |     400.00000        2400.00|     307.00000        1842.00|     616.60000        3699.60

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0560 715001                2086.000  LF   |      20.30000       42345.80|      34.60000       72175.60|      16.38000       34168.68

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0570 720506                 100.000  LF   |       5.00000         500.00|      20.70000        2070.00|       9.27000         927.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0580 720527               18200.000  EADY |       0.25000        4550.00|       0.22000        4004.00|       0.22000        4004.00

  PLASTIC DRUMS                           |                             |                             |

0590 720552                  15.000  EACH |      10.00000         150.00|      69.40000        1041.00|      19.90000         298.50

  REFLECTOR PANELS                        |                             |                             |

0600 720567                 440.000  LF   |       5.00000        2200.00|      47.60000       20944.00|      36.53000       16073.20

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0610 727500                   4.000  EACH |     400.00000        1600.00|     277.00000        1108.00|     244.76000         979.04

  MONUMENTS                               |                             |                             |

0620 727506                  21.000  LF   |      50.00000        1050.00|      17.70000         371.70|      54.23000        1138.83

  RELOCATING FENCE                        |                             |                             |

0630 727520                 500.000  LF   |       3.50000        1750.00|       1.50000         750.00|       3.73000        1865.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0640 732002                2000.000  SY   |       7.00000       14000.00|       8.80000       17600.00|       7.76000       15520.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0650 732507                  11.000  CY   |     150.00000        1650.00|      15.50000         170.50|     146.68000        1613.48

  STRUCTURAL SOIL                         |                             |                             |

0660 734013                2000.000  SY   |       0.50000        1000.00|       0.89000        1780.00|       0.39000         780.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/03/08

                                                                                                                   PAGE : 007 -13

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |DIXIE CONST CO INC           |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 735006                1000.000  SY   |       0.50000         500.00|       0.83000         830.00|       0.39000         390.00

  MULCHING, STRAW                         |                             |                             |

0680 735534                1000.000  SY   |       2.80000        2800.00|       2.35000        2350.00|       2.21000        2210.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0690 737002                   7.000  SY   |      10.00000          70.00|      22.20000         155.40|       6.63000          46.41

  MULCHING, PLANTS                        |                             |                             |

0700 737523                          LUMP |    1650.00000        1650.00|    1330.00000        1330.00|    1800.00000        1800.00

  PLANTING                                |                             |                             |

0710 742502                3900.000  HOUR |      32.85000      128115.00|      32.85000      128115.00|      32.85000      128115.00

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0720 742516                1300.000  HOUR |      47.63000       61919.00|      47.63000       61919.00|      47.63000       61919.00

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0730 743504                  23.000  EACH |     150.00000        3450.00|     222.00000        5106.00|     143.69000        3304.87

  WARNING SIGNS                           |                             |                             |

0740 743506                 150.000  EADY |       3.50000         525.00|       1.65000         247.50|       2.21000         331.50

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0750 743512                 450.000  EADY |     100.00000       45000.00|     111.00000       49950.00|     116.06000       52227.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0760 743514                 125.000  EADY |      80.00000       10000.00|     111.00000       13875.00|      82.90000       10362.50

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0770 743525                1900.000  EADY |       1.50000        2850.00|       1.95000        3705.00|       1.93000        3667.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0780 744505                   1.000  EACH |     260.00000         260.00|     388.00000         388.00|     285.16000         285.16

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0790 744506                   2.000  EACH |    2400.00000        4800.00|    2880.00000        5760.00|    2586.38000        5172.76

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0800 744520                  11.000  EACH |     500.00000        5500.00|     871.00000        9581.00|     563.70000        6200.70

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0810 744523                   4.000  EACH |    1200.00000        4800.00|    1280.00000        5120.00|    1326.35000        5305.40

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0820 745521                1823.000  LF   |       4.60000        8385.80|       5.20000        9479.60|       5.08000        9260.84

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0830 745524                 139.000  LF   |       3.75000         521.25|       5.00000         695.00|       4.09000         568.51

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |DIXIE CONST CO INC           |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0840 745527                1326.000  LF   |      12.00000       15912.00|      13.90000       18431.40|      13.15000       17436.90

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0850 745528                 131.000  LF   |       7.00000         917.00|       9.75000        1277.25|       7.46000         977.26

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0860 745542                2457.000  LF   |      19.00000       46683.00|      30.00000       73710.00|      20.89000       51326.73

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0870 745543                 194.000  LF   |      33.00000        6402.00|       9.75000        1891.50|      36.86000        7150.84

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0880 745544                 393.000  LF   |       5.00000        1965.00|       3.90000        1532.70|       5.47000        2149.71

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0890 745545                  40.000  LF   |       4.00000         160.00|       2.20000          88.00|       4.09000         163.60

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0900 745547                 201.000  LF   |       2.20000         442.20|       2.20000         442.20|       2.32000         466.32

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0910 745548                 134.000  LF   |      10.00000        1340.00|      11.10000        1487.40|      10.44000        1398.96

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0920 746591                 130.000  EADY |      50.00000        6500.00|     194.00000       25220.00|      75.86000        9861.80

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0930 746614                 375.000  CF   |      32.00000       12000.00|      15.00000        5625.00|      34.82000       13057.50

  POLE BASE EXTENSION                     |                             |                             |

0940 746774                1490.000  LF   |      10.00000       14900.00|       0.33000         491.70|      10.73000       15987.70

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0950 746847                   3.000  EACH |    2150.00000        6450.00|    2940.00000        8820.00|    2354.27000        7062.81

  POLE BASE, TYPE 3                       |                             |                             |

0960 746850                   4.000  EACH |     700.00000        2800.00|     832.00000        3328.00|     784.76000        3139.04

  POLE BASE, TYPE 4                       |                             |                             |

0970 746852                   2.000  EACH |    1000.00000        2000.00|    1300.00000        2600.00|    1132.92000        2265.84

  POLE BASE, TYPE 6                       |                             |                             |

0980 747506                   1.000  EACH |    1300.00000        1300.00|    2000.00000        2000.00|    1410.35000        1410.35

  CABINET BASE                            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX
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          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |DIXIE CONST CO INC           |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0990 748014                  61.000  LF   |       1.00000          61.00|       1.10000          67.10|       0.83000          50.63

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 4"                 |                             |                             |

1000 748015                 830.000  SF   |       8.50000        7055.00|       3.35000        2780.50|       8.79000        7295.70

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1010 748019               23100.000  LF   |       0.20000        4620.00|       0.53000       12243.00|       0.19000        4389.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1020 748026                 400.000  SF   |       1.75000         700.00|       2.20000         880.00|       1.66000         664.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1030 748027                 605.000  LF   |       1.80000        1089.00|       1.85000        1119.25|       1.82000        1101.10

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1040 748506               11025.000  LF   |       0.50000        5512.50|       0.38000        4189.50|       0.51000        5622.75

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1050 748530                9280.000  SF   |       2.00000       18560.00|       0.43000        3990.40|       1.99000       18467.20

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1060 750000                   3.000  EACH |     500.00000        1500.00|     114.00000         342.00|     274.67000         824.01

  ADJUST WATER VALVE BOXES                |                             |                             |

1070 751000                   1.000  EACH |    1500.00000        1500.00|    1070.00000        1070.00|    1602.55000        1602.55

  ADJUST FIRE HYDRANTS                    |                             |                             |

1080 752000                   1.000  EACH |    3500.00000        3500.00|    2710.00000        2710.00|    2955.90000        2955.90

  RELOCATE FIRE HYDRANTS                  |                             |                             |

1090 758000                 291.000  SY   |      25.00000        7275.00|      49.30000       14346.30|      17.65000        5136.15

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1100 759004                   8.000  EAMO |    2000.00000       16000.00|    2640.00000       21120.00|    2282.26000       18258.08

  FIELD OFFICE, TYPE I                    |                             |                             |

1110 760507               21310.000  SYIN |       0.90000       19179.00|       2.00000       42620.00|       0.65000       13851.50

  PROFILE MILLING, HOT-MIX                |                             |                             |

1120 762001                5545.000  LF   |       1.50000        8317.50|       1.40000        7763.00|       1.38000        7652.10

  SAW CUTTING, HOT MIX                    |                             |                             |

1130 762002                  91.000  LF   |      10.00000         910.00|       7.75000         705.25|       5.53000         503.23

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1140 763000                          LUMP |   80000.00000       80000.00|   26000.00000       26000.00|  100000.00000      100000.00

  INITIAL EXPENSE                         |                             |                             |
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     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX
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          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |DIXIE CONST CO INC           |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1150 763500                          LUMP |   72000.00000       72000.00|   39900.00000       39900.00|   30000.00000       30000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1160 763501                          LUMP |   27000.00000       27000.00|   30000.00000       30000.00|   30000.00000       30000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1170 763505                 400.000  HOUR |      75.00000       30000.00|      75.00000       30000.00|      75.00000       30000.00

  TRAFFIC OFFICERS                        |                             |                             |

1180 763508                          LUMP |    5000.00000        5000.00|   10100.00000       10100.00|    3200.00000        3200.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1190 763509                   6.000  EAMO |     500.00000        3000.00|     843.00000        5058.00|     625.00000        3750.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1200 763597                  80.000  HOUR |     125.00000       10000.00|     125.00000       10000.00|     125.00000       10000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     1,783,844.73|           $     1,889,242.13|           $     1,930,651.82

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,783,844.73|           $     1,889,242.13|           $     1,930,651.82

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HOT-MIX MILL & OVERLAY, SIDEWALKS, NEW SIGNAL CONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |   30000.00000       30000.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1854.000  CY   |      29.00000       53766.00|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                1093.000  CY   |      10.00000       10930.00|                             |

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  86.000  CY   |      45.00000        3870.00|                             |

  BORROW, TYPE A                          |                             |                             |

0050 209002                  16.000  CY   |      60.00000         960.00|                             |

  BORROW, TYPE B                          |                             |                             |

0060 210000                 961.000  CY   |      22.00000       21142.00|                             |

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |   12000.00000       12000.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 212000                 100.000  CY   |      27.00000        2700.00|                             |

  UNDERCUT EXCAVATION                     |                             |                             |

0090 250000                 100.000  CY   |      18.00000        1800.00|                             |

  SEDIMENT REMOVAL                        |                             |                             |

0100 251501                1800.000  LF   |       2.00000        3600.00|                             |

  SILT FENCE                              |                             |                             |

0110 252000                  25.000  EACH |     260.00000        6500.00|                             |

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0120 252002                   7.000  EACH |     260.00000        1820.00|                             |

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0130 268000                  55.000  TON  |      61.00000        3355.00|                             |

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0140 302007                 803.000  CY   |      76.00000       61028.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0150 302008                  39.000  CY   |     105.00000        4095.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0160 304503              154627.000  LB   |       0.07000       10823.89|                             |

  PORTLAND CEMENT                         |                             |                             |

0170 304504                2577.000  SY   |      24.30000       62621.10|                             |

  CEMENT STABILIZED FULL-DEPTH RECLAMATIO |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401657                1568.000  TON  |     105.00000      164640.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0190 401660                 559.000  TON  |     110.00000       61490.00|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0200 401663                 214.000  TON  |     125.00000       26750.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401665                  39.000  TON  |     105.00000        4095.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401667                 301.000  TON  |     112.00000       33712.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0230 401701                2225.000  SF   |      15.10000       33597.50|                             |

  PATTERNED SYNTHETIC ASPHALT SYSTEM      |                             |                             |

0240 402000                 115.000  TON  |     115.00000       13225.00|                             |

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0250 612021                 440.000  LF   |      59.60000       26224.00|                             |

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0260 612022                 148.000  LF   |      68.40000       10123.20|                             |

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0270 612023                 783.000  LF   |      66.00000       51678.00|                             |

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0280 612032                 562.000  LF   |      64.60000       36305.20|                             |

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0290 612033                  92.000  LF   |      84.00000        7728.00|                             |

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0300 612216                 110.000  LF   |     124.00000       13640.00|                             |

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0310 612529                1533.000  LF   |       1.35000        2069.55|                             |

  PIPE VIDEO INSPECTION                   |                             |                             |

0320 614502                  70.000  LF   |      60.00000        4200.00|                             |

  DUCTILE IRON PIPE, 8"                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 614507                   5.000  EACH |    1565.00000        7825.00|                             |

  RELOCATING WATER METER                  |                             |                             |

0340 614508                          LUMP |   63943.00000       63943.00|                             |

  WATERMAIN AND ACCESSORIES               |                             |                             |

0350 701010                 110.000  LF   |      21.00000        2310.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0360 701011                 265.000  LF   |      23.20000        6148.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0370 701022                1474.000  LF   |      18.15000       26753.10|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0380 701028                 646.000  LF   |      18.15000       11724.90|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |

0390 705001                6322.000  SF   |       4.60000       29081.20|                             |

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0400 705002                1963.000  SF   |       5.65000       11090.95|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0410 705519                 180.000  SF   |      21.00000        3780.00|                             |

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |

  SIDEWALK, 6"                            |                             |                             |

0420 705520                 155.000  SF   |      36.00000        5580.00|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0430 708051                   4.000  EACH |    2700.00000       10800.00|                             |

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0440 708052                   3.000  EACH |    3100.00000        9300.00|                             |

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0450 708053                  10.000  EACH |    3430.00000       34300.00|                             |

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0460 708057                   4.000  EACH |    4020.00000       16080.00|                             |

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0470 708058                   4.000  EACH |    4315.00000       17260.00|                             |

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0480 708111                   1.000  EACH |    3160.00000        3160.00|                             |

  MANHOLE, 48" X 30"                      |                             |                             |

0490 708112                   1.000  EACH |    3535.00000        3535.00|                             |

  MANHOLE, 48" X 48"                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0500 708500                   7.000  EACH |     265.00000        1855.00|                             |

  REPLACING CATCH BASIN GRATES            |                             |                             |

0510 708504                   7.000  EACH |     795.00000        5565.00|                             |

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0520 710001                   7.000  EACH |     795.00000        5565.00|                             |

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0530 710002                   1.000  EACH |     700.00000         700.00|                             |

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0540 710506                   6.000  EACH |     740.00000        4440.00|                             |

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0550 710507                   6.000  EACH |     320.00000        1920.00|                             |

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0560 715001                2086.000  LF   |      17.00000       35462.00|                             |

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0570 720506                 100.000  LF   |       6.00000         600.00|                             |

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0580 720527               18200.000  EADY |       0.22000        4004.00|                             |

  PLASTIC DRUMS                           |                             |                             |

0590 720552                  15.000  EACH |      20.00000         300.00|                             |

  REFLECTOR PANELS                        |                             |                             |

0600 720567                 440.000  LF   |      41.00000       18040.00|                             |

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0610 727500                   4.000  EACH |     525.00000        2100.00|                             |

  MONUMENTS                               |                             |                             |

0620 727506                  21.000  LF   |      55.00000        1155.00|                             |

  RELOCATING FENCE                        |                             |                             |

0630 727520                 500.000  LF   |       2.65000        1325.00|                             |

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0640 732002                2000.000  SY   |       7.75000       15500.00|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0650 732507                  11.000  CY   |     200.00000        2200.00|                             |

  STRUCTURAL SOIL                         |                             |                             |

0660 734013                2000.000  SY   |       0.32000         640.00|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 735006                1000.000  SY   |       0.32000         320.00|                             |

  MULCHING, STRAW                         |                             |                             |

0680 735534                1000.000  SY   |       0.35000         350.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0690 737002                   7.000  SY   |      20.00000         140.00|                             |

  MULCHING, PLANTS                        |                             |                             |

0700 737523                          LUMP |    1600.00000        1600.00|                             |

  PLANTING                                |                             |                             |

0710 742502                3900.000  HOUR |      32.85000      128115.00|                             |

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0720 742516                1300.000  HOUR |      47.63000       61919.00|                             |

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0730 743504                  23.000  EACH |     250.00000        5750.00|                             |

  WARNING SIGNS                           |                             |                             |

0740 743506                 150.000  EADY |       3.00000         450.00|                             |

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0750 743512                 450.000  EADY |     220.00000       99000.00|                             |

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0760 743514                 125.000  EADY |      85.00000       10625.00|                             |

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0770 743525                1900.000  EADY |       2.00000        3800.00|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0780 744505                   1.000  EACH |     275.00000         275.00|                             |

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0790 744506                   2.000  EACH |    2470.00000        4940.00|                             |

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0800 744520                  11.000  EACH |     539.00000        5929.00|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0810 744523                   4.000  EACH |    1267.00000        5068.00|                             |

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0820 745521                1823.000  LF   |       4.80000        8750.40|                             |

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0830 745524                 139.000  LF   |       4.00000         556.00|                             |

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0840 745527                1326.000  LF   |      12.55000       16641.30|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0850 745528                 131.000  LF   |       8.00000        1048.00|                             |

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0860 745542                2457.000  LF   |      20.00000       49140.00|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0870 745543                 194.000  LF   |      36.00000        6984.00|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0880 745544                 393.000  LF   |       5.25000        2063.25|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0890 745545                  40.000  LF   |       4.00000         160.00|                             |

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0900 745547                 201.000  LF   |       3.00000         603.00|                             |

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0910 745548                 134.000  LF   |      10.00000        1340.00|                             |

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0920 746591                 130.000  EADY |      50.00000        6500.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0930 746614                 375.000  CF   |      34.00000       12750.00|                             |

  POLE BASE EXTENSION                     |                             |                             |

0940 746774                1490.000  LF   |      10.25000       15272.50|                             |

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0950 746847                   3.000  EACH |    2300.00000        6900.00|                             |

  POLE BASE, TYPE 3                       |                             |                             |

0960 746850                   4.000  EACH |     750.00000        3000.00|                             |

  POLE BASE, TYPE 4                       |                             |                             |

0970 746852                   2.000  EACH |    1084.00000        2168.00|                             |

  POLE BASE, TYPE 6                       |                             |                             |

0980 747506                   1.000  EACH |    1350.00000        1350.00|                             |

  CABINET BASE                            |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0990 748014                  61.000  LF   |       2.00000         122.00|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 4"                 |                             |                             |

1000 748015                 830.000  SF   |       3.20000        2656.00|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1010 748019               23100.000  LF   |       0.15000        3465.00|                             |

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1020 748026                 400.000  SF   |       2.00000         800.00|                             |

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1030 748027                 605.000  LF   |       1.75000        1058.75|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1040 748506               11025.000  LF   |       0.36000        3969.00|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1050 748530                9280.000  SF   |       1.06000        9836.80|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1060 750000                   3.000  EACH |     315.00000         945.00|                             |

  ADJUST WATER VALVE BOXES                |                             |                             |

1070 751000                   1.000  EACH |    1600.00000        1600.00|                             |

  ADJUST FIRE HYDRANTS                    |                             |                             |

1080 752000                   1.000  EACH |    2000.00000        2000.00|                             |

  RELOCATE FIRE HYDRANTS                  |                             |                             |

1090 758000                 291.000  SY   |      23.00000        6693.00|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1100 759004                   8.000  EAMO |    2800.00000       22400.00|                             |

  FIELD OFFICE, TYPE I                    |                             |                             |

1110 760507               21310.000  SYIN |       1.20000       25572.00|                             |

  PROFILE MILLING, HOT-MIX                |                             |                             |

1120 762001                5545.000  LF   |       1.35000        7485.75|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

1130 762002                  91.000  LF   |       5.30000         482.30|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1140 763000                          LUMP |   92900.00000       92900.00|                             |

  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1A (REHOBOTH AVENUE) AT CHURCH STREET - INTERSECTION IMPR

     CALL ORDER   : 007                     CONTRACT ID : 24-125-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 10/21/08                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1150 763500                          LUMP |   50000.00000       50000.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1160 763501                          LUMP |   45000.00000       45000.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

1170 763505                 400.000  HOUR |      75.00000       30000.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

1180 763508                          LUMP |    3050.00000        3050.00|                             |

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1190 763509                   6.000  EAMO |     475.00000        2850.00|                             |

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1200 763597                  80.000  HOUR |     125.00000       10000.00|                             |

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     1,930,923.64|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,930,923.64|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


